

139 (2-6) 05
HQP-6207a

hereof. All work with respect to the improvements to be constructed or provided by the Redeveloper on the Property shall be in conformity with the Construction Plans as approved by the Agency. The term "Improvements", as used in this Agreement, shall be deemed to have reference to the improvements as provided and specified in the Construction Plans as so approved.

SEC. 302. Changes in Construction Plans. If the Redeveloper desires to make any change in the Construction Plans after their approval by the Agency, the Redeveloper shall submit the proposed change to the Agency for its approval. If the Construction Plans, as modified by the proposed change, conform to the requirements of Section 301 hereof with respect to such previously approved Construction Plans, the Agency shall approve the proposed change and notify the Redeveloper in writing of its approval. Such change in the Construction Plans shall, in any event, be deemed approved by the Agency unless rejection thereof, in whole or in part, by written notice thereof by the Agency to the Redeveloper, setting forth in detail the reasons therefor, shall be made within the period specified therefor in Paragraph (c), Section 5 of Part I hereof.

SEC. 303. Evidence of Equity Capital and Mortgage Financing. As promptly as possible after approval by the Agency of the Construction Plans, and, in any event, no later than the time specified therefor in Paragraph (e), Section 5 of Part I hereof, the Redeveloper shall submit to the Agency evidence satisfactory to the Agency that the Redeveloper has the equity capital and commitments for mortgage financing necessary for the construction of the Improvements.

DELETED - SEC. 304. Approvals of Construction Plans and Evidence of Financing As Conditions Precedent to Conveyance. The submission of Construction Plans and their approval by the Agency as provided in Section 301 hereof, and the submission of evidence of equity capital and commitments for mortgage financing as provided in Section 303 hereof, are conditions precedent to the obligation of the Agency to convey the Property to the Redeveloper.

SEC. 305. Commencement and Completion of Construction of Improvements. The Redeveloper agrees for itself, its successors and assigns, and every successor in interest to the Property, or any part thereof, and the Deed shall contain covenants on the part of the Redeveloper for itself and such successors and assigns, that the Redeveloper, and such successors and assigns, shall promptly begin and diligently prosecute to completion the redevelopment of the Property through the construction of the Improvements thereon, and that such construction shall in any event be begun within the period specified in Section 4 of Part I hereof and be completed within the period specified in such Section 4. It is intended and agreed, and the Deed shall so expressly provide, that such agreements and covenants shall be covenants running with the land and that they shall, in any event, and without regard to technical classification or designation, legal or otherwise, and except only as otherwise specifically provided in the Agreement itself, be, to the fullest extent permitted by law and equity, binding for the benefit of the community and the Agency and enforceable by the Agency against the Redeveloper and its successors and assigns to or of the Property or any part thereof or any interest therein.