1.7.2 Providing financial feasibility or other special studies

1.7.3 Providing planning surveys, site evaluations, environmental studies or comparative studies of prospective sites, and preparing special surveys, studies and submissions required for approvals of governmental authorities PDF Others having jurisdiction over the Project.

1.7.4 Providing services relative to future facilities, systems and equipment which are not intended to be constructed during the Construction Phase.

1.7.5 Providing services to investigate existing conditions or facilities or to make measured drawings thereof, or to verily the accuracy of drawings or other information furnished by the Owner,

1.7.6 Preparing documents of alternate, separate or sequential bids or providing extra services in connection with bidding, negotiation or construction prior to the completion of the Construction Documents Phase, when requested by the Owner,

1.7.7 Providing coordination of Work performed by separate contractors or by the Owner's own forces.

1.7.8 Providing services in connection with the work of a construction manager or separate consultants retained by the Owner.

1.7.9 Providing Detailed Estimates of Construction Cost, analyses of owning and operating costs, or detailed quantity surveys or inventories of material, equipment and

1,7.10 Providing interior design and other similar services required for or in connection with the selection, procurement or installation of furniture, furnishings and related equipment, except as noted in Article

1.7.11 Providing services for planning tenant or rental spaces.

1.7.12 Making revisions in Drawings, Specifications or other documents when such revisions are inconsistent with written approvals or instructions previously given, are required by the enactment or revision of codes, laws or regulations subsequent to the preparation of such documents or are due to other causes not solely within the control of the Architect.

1.7.13 Preparing Drawings, Specifications and supporting data and providing other services in connection with Change Orders to the extent that the adjustment in the Basic Compensation resulting from the adjusted Construction Cost is not commensurate with the services required of the Architect, provided such Change Orders are required by causes not solely within the control of the Architect.

1.7.14 Making investigations, surveys, valuations, inventones or detailed appraisals of existing facilities, and services required in connection with construction performed by the Owner.

1.7.15 Providing consultation concerning replacement of any Work damaged by fire or other cause during construction, and furnishing services as may be required in connection with the replacement of such Work,

1.7.16 Providing services made necessary by the default of the Contractor, or by major defects or deliciencies in the Work of the Contractor, or by failure of performance of either the Owner or Contractor under the Contract for Construction.

1.7.17 Preparing a set of reproducible record drawings showing significant changes in the Work made during construction based on marked-up prints, drawings and other data furnished by the Contractor to the Architect.

1.7.18 Providing extensive assistance in the utilization of any equipment or system such as initial start-up or testing, adjusting and balancing, preparation of operation and maintenance manuals, training personnel for operation and maintenance, and consultation during operation,

1.7.19 Providing services after issuance to the Owner of the final Certificate for Payment, or in the absence of a final Certificate for Payment, more than sixty days after the Date of Substantial Completion of the Work.

1.7.20 Prenanng to serve or serving as an expert witness in connection with any public hearing, arbitration proceeding or legal proceeding.

1.7.21 Providing services of consultants for other than the normal architectural, structural, mechanical and electrical engineering services for the Project.

1.7.22 Providing any other services not otherwise included in this Agreement or not customarily furnished in accordance with generally accepted architectural practice.

1.8.1 The Architect shall perform Basic and Additional Services as expeditiously as is consistent with professional skill and care and the orderly progress of the Work. Upon request of the Owner, the Architect shall submit for the 15 Owner's approval a schedule for the performance of the Architect's services which shall be adjusted as required as the Project proceeds, and shall include allowances for periods of time required for the Owner's review and approval of submissions and for approvals of authorities having jurisdiction over the Project. This schedule, when approved by the Owner, shall not, except for reasonable cause, be exceeded by the Architect.

ARTICLE 2

THE OWNER'S RESPONSIBILITIES

2.1 The Owner shall provide full information regarding requirements for the Project including a program, which shall set forth the Owner's design objectives, constraints and criteria, including space requirements and relationships, flexibility and expandability, special equipment and systems and site requirements.

2.2 If the Owner provides a budget for the Project it shall include contingencies for bidding, changes in the Work during construction, and other costs which are the responsibility of the Owner, including those described in this Article 2 and in Subparagraph 3.1.2. The Owner shall, at the request of the Architect, provide a statement of funds available for the Project, and their source.

tent find • Owner-Architect acreement • therefenth Ecotion • Kaly 1927 • Alab • C 1927 THE AMERICAN INSTITUTE OF ARCHITECTS, 1775 NEW YORK AVENUE, N.W., WASHINGTON, D.C. 20006

B141-1977 5

