SUBCONTRACT WITH:

WESTINGHOUSE ELEVATOR COMPANY

PROJECT NUMBER: PURCHASE ORDER #: 86296 B-6952

ATTACHMENT TO SUBCONTRACT

DIVISION 14
SECTION 14240: HYDRAULIC ELEVATORS
Furnish and install Elevators as required by Plans and Specifications. Provide Shop Drawings, Color Selections, and Cut Sheets as required for approval.

Elevator to be Westinghouse "Fast Track II". Hoist Beams by others.

- (1) Provide Insurance Certificates as required in Paragraph (2), Sub-Paragraph λ , B, C, D, Pages 27, 28, and 29 of Specifications. Certificate required to be forwarded with return of signed Contract.
- (2) Provide within thirty (30) days from date of Contract, all submittals, brochures, and/or shop drawings for material to be incorporated in this project. If your portion of work requires work to commence sooner, submittals must be sooner than thirty (30) days for approval.
- (3) All requests for payment must be in our office by the 22nd of each month in order to receive payment by the 25th of the following month.
- (4) Maintain competent work force, adequate amount of employees, as not to slow work of other trades. This will be directed by Job Superintendent, Project Hanager, or any representatives of Ray Bell Construction Co., Inc. or Owner.

WESTINGHOUSE SEEVATOR COMPANY By: RENNETH C. SESSE	RAY BELL CONSTRUCTION CO., INC
	By: Randy Brent, Vice President
REGION MANAGER	Randy Brent, vice Flesident
Date: 10/7/86	Date:



