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Issued:  August 13, 2018 
 
NOTICE TO VENDORS: 
 
The following revisions, additions, and clarifications are hereby made part of the Contract 
Documents for the above-referenced project and shall be taken into account in the preparation of 
all proposals and the execution of all work. Responders shall acknowledge receipt of these 
Questions and Answers in their proposals. 
 

Q1. Does the County have an internal strategy to implement the plan once it is 
determined? 

A1. The County seeks implementation tools to ensure that an agreed upon plan can be 
implemented effectively. This includes goals and strategies with timelines. Also, an 
Executive Committee will function as a “tie breaker” and final decision maker, in the 
event of a disagreement. 

 
Q2. How would the County’s Comprehensive Plan affect the efforts of plans currently in 

use by the City of Greenville and other surrounding areas? What would this 
relationship look like? 

A2. Cities will be considered as stakeholders, the County would like to work together 
with these cities and identify areas of cooperation.  

 
Q3. What would be the desired number of documents and does the County expect a 

unified code? 
A3. The County seeks three documents: a document for the County, a document for Re-

Wa, and a document for a Unified Code (as a future separate contract) 
 
Q4. Are there any counties or communities that the County of Greenville feels are good 

examples of what the County seeks to accomplish? 
A4. Douglas County, Colorado; Charlotte, North Carolina – how they handle their sewer 

system; Charleston, Beaufort, and Hilton Head, South Carolina. 
 
Q5. What is the County’s opinion of form based codes. 
A5. We need to ensure that whatever form the Unified Code takes, it needs to have some 

resemblance to the current codes. 
 
Q6. What is the time frame for the Unified code? 
A6. As soon as possible, depending on how things are going, we may be able to start a 

Unified Code during the wrap up phase of the Comprehensive Plan. 
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Q7. What are Re-Wa’s thoughts on a Unified Code? 
A7. Land use planning and design dictate growth not the use of services. 
 
Q8. In understanding the consultant man hour needs, what is the availability of the staff 

to write the components of the plan? 
A8. The County wants the consultant to write the components of the plan. 
 
Q9. What is the amount of primary data the consultant will be required to collect? 
A9. There is a significant amount of data that the County will have available with which 

to make the summary of baseline conditions.  Collection will not be as important as 
synthesis and trend identification. 

 
Q10. What are the components of the infrastructure plan? 
A10. The expected components of the USRT update would mirror the components of the 

May 2009 USRT plan.  This final 2009 plan can be found under the “report” tab at 
www.upstateroundtable.org. 

 
Q11. What are the specific responsibilities of the consultant related to the USRT plan? 
A11. The consultant would be expected to reconvene the past stakeholders of the USRT 

and also add any appropriate new stakeholders to the group.  Through a series of 
committees meetings and larger scale group meetings the consultant would 
facilitate a regional review of growth and development possibilities within the three 
river basins of the upstate region.  The resulting updated USRT plan developed by 
the consultant identifies a vision for sewer service needs within the region.  The 
plan is expected to mirror the approach and detail taken in the 2009 Update, which 
was itself an update of an earlier 1994 plan for the region.   Details of the USRT can 
be found at www.upstateroundtable.org and the final 2009 USRT plan can be found 
under the “report” tab at this website. 

 
 

Q12. How are the community/municipal area plans intended to be incorporated into the 
plan? 

A12. These would be incorporated by reference and also by content for the newer plans. 
 
 

Q13. What is the anticipated budget for this project? 
A13. Budget information is not available at this time. 

 
 

Q14. Is the County in search of a consultant that can provide all the following services 
listed in the RFQ advertisement or for firms to fill each of these disciplines (land 
use planning activities; economic and fiscal impact analysis; and community 
outreach and engagement support)? 

A14. The County seeks either one consultant that has expertise in all these areas or a 
consortium of consultants, presented as a team. 

 
 
 



 
 

County Square � 301 University Ridge � Suite 100 � Greenville, SC 29601-3665 � Fax (864) 467-7304 
 

3 

 
 
 
Q15. Will there be notes from the meeting provided separately or via the QA process?  
A15. See Addendum #2. 
 
Q16. Have there been any addenda or questions answered that the County can provide? 
A16. The presentation from the Pre-Qualifications meeting and any other addenda have 

been posted to our website; any questions asked at the meeting or in writing have 
been included in this document. 

 
Q17. Why is the Comprehensive Plan being released for a third time? 
A17. Previous solicitations were cancelled due to non-responses and in the best interest 

of the County. 
 
Q18. The RFQ states that the Client wishes to procure a new comprehensive plan 

document, a new ReWa Long-Range Master Plan, and ‘the potential for an updated 
Zoning Ordinance for Greenville County.’ Would a qualifications package be 
considered incomplete if a consultant does not wish to undertake the updated 
Zoning Ordinance portion of the requested services? 

Q18. No. 
 
 
 
 
 
 
END OF QUESTIONS AND ANSWERS 


