

18 492



PO BOX 8 GREER SOUTH CAROLINA TELEPHONE 824-2200

INVOICE DATE

ACKNOWLEDGEMENT OF ORDER AND CONTRACT

PAGE 1 OF

ENTRY DATE

10/9/81

ORDER NO.

081-32

SOLD BY

JJA

CUSTOMER

P.O. NO.

Fred Nacha

to J. Andre

by phone

10/8/81

CUSTOMER: JEP Underground
P. O. Box 988
Clemson, S.C. 29631

PROJECT: Tunnel Slope - Intercept
and Pump Station
Tunks Mt. Road
Greenville County, S.C.

SHIP TO: Case - c/o Project at
Cable Mountain Road near
Inwood Mine shaft
Travelers Rest, S.C.

ARCHIT/ENGINEER J.L. Rogers and
Cullcott/Engineers
SPECS ADDENDA Scale
ALTERNATES See to - 107

SHIP VIA TRUCK MOTOR FREIGHT BESTWAY

REFERENCE CONTRACT DOCUMENTS: Terms copies provided by customer

ITEM NO.	DESCRIPTION OF PRODUCT OR SERVICE	DATE REQUIRED	PRICE
1	2 - 1/2" dia. galvanized towers w/ bases (anchors, nuts and washers own when tower is cut off) required at pump building.		\$15.00
2	100' dia. galvanized pipe w/ sleeves		\$20.00
3	1/2" stainless length galvanizing safety chain w/ hooks included above)		\$1,682.00
4	1 - 100' galvanized steel stair w/aly. grating		\$200.00
5	1 x 2/10 galvanized aluminum grating		\$103.00
6	Aluminum frames w/ stainless steel anchors for supporting grating.		\$227.00
7	1 - 1/2" dia. galvanized bar tendon -		
8	1 - 1/2" dia. galvanized beam vertically fixed w/ 90° rotation lock on top of beam. Locks to prevent rotation. Mechanical watch w/ safety clutch - type automatic - clutch to activate by rotation of the handle. Clutch shall have 50 lb capacity for 1/2" of rotation. Lock w/ spring latch.		\$453.00

TERMS: NET 30 DAYS (CUSTOMER'S TAX EXEMPT NO. IF APPLICABLE)

SUB-TOTAL \$2,297.00

TAX 150.00

TOTAL CONTRACT AMOUNT \$2,447.00

NOTE: ANY APPLICABLE SALES OR USE TAX MUST BE ADDED ACCORDING TO EXISTING LAWS

THIS ORDER IS SUBJECT TO "TERMS AND CONDITIONS" NOTED ON REVERSE SIDE

ALL ITEMS WE SHIP
52400
52400
170
100
100

4328 RV-2